



Nima Dorostkar
Product Design & Full-Stack Engineering ·
Django/DRF · React

PROFORMA · PRODUCT
DESIGN

Invoice

No.	Issued	Valid
DI-2026-0701	Jul 1, 2026	10 days

BILLED TO — CLIENT

Nima Shafiezadeh
Project Owner — Personal
Knowledge Platform

FROM — PERFORMER

Nima Dorostkar
Independent Contractor ·
nimadorostkar97@gmail.com

SCOPE OF THIS INVOICE

Product Design — Economic & Professional

This invoice covers the **Product Design work only** for the Personal Knowledge Platform, offered as a **fixed package price** for each engagement tier so you can choose the depth that fits. Estimated effort is shown in working days; per-phase amounts break down the fixed total. Development, deployment, and operations are quoted separately.

OPTION 1 · ESSENTIALS

1

Economic — Product Design

Fixed package · 25 days

PHASE / DELIVERABLE

EST.
DAYS

AMOUNT

— PRODUCT DESIGN

1 Analysis & Research

Focused requirements & core information
architecture

7 d

\$104

2 Initial Design

Key screens & flows, lightweight wireframes

10 d

\$148

PHASE / DELIVERABLE	EST. DAYS	AMOUNT
3 Finalizing the Design Practical UI direction ready to build against	8 d	\$118
Design subtotal	25 d	\$370
Lean design track — the essentials to start building with confidence.		TOTAL \$370

OPTION 2 · COMPLETE		
2	Professional — Product Design	Fixed package · 39 days
PHASE / DELIVERABLE	EST. DAYS	AMOUNT
— PRODUCT DESIGN		
1 Discovery & Research User research (interviews, surveys, observation) · market/competitor analysis & positioning · personas · Jobs-to-be-Done (JTBD) · problem definition	6 d	\$154
2 Strategy & Definition Product vision & goals (north star, success metrics) · value proposition · scope & prioritization (MoSCoW, RICE, roadmap) · user stories & requirements	4 d	\$103
3 Information Architecture Content structure · user flows · sitemap / navigation model · task flows & journey maps	4 d	\$103
4 Interaction Design (UX) Low-fidelity wireframes · clickable prototypes (Figma) · interaction patterns (states, transitions, micro-interactions) · usability testing & iteration	8 d	\$205

PHASE / DELIVERABLE	EST. DAYS	AMOUNT
5 Visual Design (UI) Design system (color, typography, spacing, tokens) · component library · high-fidelity mockups · responsive / mobile-first · accessibility (WCAG contrast, keyboard, screen readers)	13 d	\$333
6 Handoff & Validation Design specs / handoff (tokens, measurements, assets for devs) · design QA vs. implementation · feedback loops (post-launch analytics, heatmaps, iteration)	4 d	\$102
Design subtotal	39 d	\$1,000
Complete design track — research-led, full UX & UI system, dev-ready handoff.		TOTAL \$1,000

SUMMARY

OPTION	EST. EFFORT	TOTAL
Option 1 Economic — Product Design	25 days	\$370
Option 2 Professional — Product Design	39 days	\$1,000
Difference (upgrade to Professional)	+14 days	+\$630

PAYMENT & TERMS

Payment — per completed phase

Mobilization deposit — on signing	20%
Economic — deposit / balance on delivery	\$74 / \$296
Professional — deposit / balance on delivery	\$200 / \$800

A 20% deposit starts the work; the remaining 80% is billed phase by phase as each design phase is delivered and accepted.

Notes

- Due to the constant change in Iranian prices, all figures are quoted in **US dollars (USD)**.
- Covers **Product Design only**; development, testing, deployment & operations are billed separately.
- Each tier is a **fixed package price**; day counts are estimates, not the billing basis.
- **Two review rounds** included per design phase.
- All design source files & assets **belong to the client** on final payment.
- Quote valid **10 days** from the issue date.

Nima Dorostkar — Product Design
nimadorostkar97@gmail.com

Invoice **DI-2026-0701**
Issued July 1, 2026 · for Nima Shafieezadeh